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THE DUXBURY LIBRARY

The' reestimates tor the proposed Duxbury Library have been
completed. The following costs supersede the two sets of fig-
ures given In the Report of the Library Study and Advisory Com-
mittee appearing in the 1966 Town Report and in the brochure,

- *This Library Can Be Yours,'’ appearing as a separate enclo-

sure with the 1966 Town Report,
PLEASE correct Page 5 °‘of the brochure to read as follows,
Total estimated cost
includes addition, renovation of existing building,
furniture and stacks, grading and parking lot, etc. $340,000
Less anticipated and available funds
From Federal government  $60,000

From Specfal gifts 55,000
From funds voted (1966) for
working drawings 12,500
Total anticipated and available
funds 127,500
Required to complete, estimated $212,500

Where will the $212,500 come frem?
From a combination of Town reserve funds and borrowing, most
likely as follows:
Stabilization fund $62,500
Construction fund, long term 15 yr, bond 150,000

: [ dedd

The Town, however, will have to appropriate money to match ~
the Federal grant as [t [s paid out to the Town in Instaliments
as construction 1s completed, not before construction starts

. : -60,000

Total required authorized by Town g s_l——272,5 0
Cost to Town of Library Improvement of $340,000

1966 Appropriation 12,500

1967 Stabilization fund 62,500

1957 Long term borrowing 150,000

Total cost to Town $225,000

ONE THIRD OF THE TOTAL COST IS COVERED BY THE FED-
ERAL GRANT AND SPECIAL GIFTS.
On the last page of the brochure, the comparative per capita
cost (less grants) of the Duxbury Library now becomes $21.25.
The Library Study Commitiee wishes to thank the Finance
Committee for thefr cooperation, .
: - Edward B, Peters, Chairman
Library Study Committee
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